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TFC Contract No. 18-038-000
Huitt-Zollars, Inc.
Assignment No. 4

Project No. 19-011-2509

INDEFINITE DELIVERY INDEFINITE QUANTITY
PROFESSIONAL SERVICES AGREEMENT
BETWEEN
THE TEXAS FACILITIES COMMISSION
AND
HUITT-ZOLLARS, INC.

TFC CONTRACT NO. 18-038-000
ASSIGNMENT NO. 4

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 4
(hereinafter referred to as “Assignment No. 4” or “Assignment”) is entered into by and between
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 78701
(hereinafter referred to as “TFC”) and Huitt-Zollars, Inc., located at 3701 Executive Center Drive,
Suite 101, Austin, Texas 78731 (hereinafter referred to as “PSP”) (TFC and PSP are hereinafter
referred to individually as a “Party” or collectively as “Parties”), to be subject to the terms and
conditions that follow:

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional
Services is generally described as architectural and engineering services for the design and
construction administration phases related to the Texas State Library and Archives Commission
Promontory Point Warehouse Storage renovation (hereinafter referred to as the “Project”), as
described in “Exhibit A-4,” PSP’s Proposal dated August 29, 2019, attached hereto and
incorporated herein for all purposes and consisting of eight (8) pages.

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 4 shall be
completed no later than August 31, 2021, unless terminated earlier as provided in Section 3.2 of
the Agreement. The schedule is subject to adjustments for possible time extension; however, any

extension of time must be approved by the TFC and shall require an amendment to Assignment
No. 4.

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and conditions shall be
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 4.

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services
under this Assignment No. 4 with its own forces unless otherwise specified. If the scope of
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope
of services will exceed $100,000.00, PSP shall submit an HSP for approval pursuant to Section
11.2 of the Agreement.

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 4 shall not
exceed the sum of One Hundred Sixty-Four Thousand Eight Hundred Seventy-Five and No/100
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Dollars ($164,875.00). No more frequently than once per month, PSP shall submit a Pay
Application to TFC for services performed and reasonable and necessary costs and expenses
incurred through the last day of the previous month. Any reimbursable expenses, if allowed, shall
be in accordance with Section 4.6 of the Agreement.

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For
this Assignment No. 4, PSP shall identify the Project Manager, PSP’s employees and all
subcontractors assigned to this project on the List of Project Manager and Subcontractors

(hereinafter referred to as the “List”), attached hereto and incorporated herein for all purposes as
“Exhibit B-4.”

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that
the Project Manager, and any of PSP’s employees or subcontractors, be removed and replaced if,
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was
inadequate or their continued involvement with the Project is, will, or has become detrimental to
the timely and successful completion of the project.

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor

shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed.

[This Page Intentionally Left Blank]




DocusSign Envelope ID: 680EEF8B-7A1C-44DE-979C-BAE26BD7B7E4

TFC Contract No. 18-038-000
Huitt-Zollars, Inc.
Assignment No. 4

Project No. 19-011-2509

ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended
as a complete and exclusive statement of the promises, representations, negotiations, discussions,
and other agreements that may have been made in connection with the subject matter hereof.
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend
a particular part of this Assignment, general conflicts in language between any such attachment
and this Assignment shall be construed consistently with the terms of this Assignment. Unless
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension,
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and
signed by the respective Parties hereto.

This Assignment shall be effective as of the date of the last Party to sign.

TEXAS FACILITIES COMMISSION  HUITT-ZOLLARS, INC.

DocuSigned by: DocuSigned by:

pyl MEE MU, TF( EXElITIVE Qe PREAORY R WS, P

BtCOFCOA8020417 44 5468523C4 1446

Mike Novak Gregory R. Wine, P.E., LEED AP

Executive Director Senior Vice President

10/09/2019 | 12:53 PM CBT 10/09/2019 | 8:07 AM CDT

Date of execution: ate of execution:
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EXHIBIT A-4

PSP’S PROPOSAL DATED AUGUST 29, 2019
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HUITT-ZOLLARS, INC. 1 10350 Richmond Ave. 1 Suite 300 1 Houston, TX 77042-4248 1 281.494.0046 phone 1 281.496.0220 fax 1 hullt-zollars.com

August 29, 2019

Josh Porosky

Project Manager

Texas Facilities Commission

Facilities Design & Construction Division
1711 San Jacinto Blvd., 2nd floor
Austin, Texas 78701

Reference: Renovation of the Promontory Point Warehouse in Austin, Texas
TFC Contract No. 18-038-000

Subject: Proposal for Professional Architectural and Engineering Services
Dear Mr. Porosky:

Huitt-Zollars, Inc. (Huitt-Zollars) appreciates the opportunity to provide this proposal for professional architectural and
engineering services to the Texas Faciliies Commission (TFC) for the renovation and repurposing of the Promontory Point
Warehouse located at 4044 Promontory Point Drive, Austin, TX 78744 (Project). Our proposal is based upon the following
project understanding, scope of services, compensation and schedule and the terms and conditions in our existing
professional services agreement with TFC, Contract No. 18-038-000.

PROJECT UNDERSTANDING:

TFC would like the existing building, which consists vacant offices and an abandoned data center with elevated floor, to be
converted into a records storage facility for the Texas State Library and Archives Commission. The construction work shall
be performed by a contractor selected for the Construction Manager at Risk (CMAR) delivery method.  In addition, TFC will
remove all furniture from all spaces before any demolition work commences.

Project work shall be as depicted on the attached Exhibits 1 and 2 as provided by TFC and shall include the following:
1. Preparation of ademolition package. The demolition within the project area shall include
= Remove carpet and adhesive for concrete floor. Remove all rubber base.
= Remove all partiions, doors, frames and hardware (possible salvage items: doors & hardware).
= Remove lay-in ceiling tile, grid, lights, emergency sensors and sprinkler heads.
= Remove all supporting wire from steel trusses for ceiling system.
= Remove original lighting and conduit supported on steel structure.
= Remove raised floor panels, pedestals, mastic, steps, ramps and handrails. Thoroughly clean mastic
from concrete floors.
Maintain existing Room Nos. 206, 207, & 208. Remove carpet and rubber base.
Remove gypsum board and metal furring around columns in the project area.
Remove 2-hour fire-rated partition(s) to existing roof deck.
Remove HVAC equipment
Remove power

2. Preparation of a construction package. The construction within the project area shall include
= |n Room Nos. 206, 207 & 208, install new luxury vinyl tile and adhere to concrete floor with non-toxic
adhesive. Install new rubber base in the rooms and on the existing outside face of walls to remain.
= Repair walls in Room Nos. 206, 207 & 208. Apply primer coat and two coats of finish paint.
= Thoroughly clean existing concrete floors and use grinders to density concrete floors, seal and polish to
high gloss finish.
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= |nstall new 1-hour and 2-hour fire rated gypsum board walls (as indicated) tape, float, prime and paint with
two coats of finish paint and add 4 inch rubber base.

= Extend existing walls to existing steel roof deck (as indicated). Tape, float, prime and paint with two finish
coats. Wall extensions shall be: metal framing (to match existing size and gauge) at 16” O.C. 5/8 “type”
“X" gypsum board will be fixed to metal framing on each side.

= Repair hole in wall in Room No. 171 with materials to match existing wall and finish patch to match

existing walls.

Install new “LED" warehouse light fixtures throughout new warehouse areas.

All exit doors with alarm hardware shall remain.

No new restrooms, breakrooms, drains or water service will be included in the project.

Existing underside of steel deck and all steel structural framing will not receive any new paint finishes.

Walls remaining to steel deck and new walls will be taped, floated, primed and finished with two coats of

finish paint.

= Paint existing steel columns with primer and two coats of finish paint, to underside of steel deck in new
warehouse space(s) only.

= Provide power and lighting design for the renovated area.

= |ighting design shall include lighting controls to meet the energy code in effect at the time the construction
documents are proposed to be submitted for permit.

= No new plumbing will be designed.

= Mechanical design will include air conditioning for the building and ventilation exhaust fans only for those
areas requiring just exhaust.

= Energy Compliance documentation for permitting and State of Texas approval.

= Fire Protection design will include preliminary fire sprinkler head location. Existing fire water lines are
assumed to be sufficient and are not included in the project. All final head location and pipe sizes will be
competed by the fire sprinkler subcontractor’s and signed by their RME.

SCOPE OF SERVICES:

1.0 Basic Services:

Huitt-Zollars shall:

A.
B.
C.

D.

Meet with TFC on site to review the Project's conditions.

Participate and assist TFC with the evaluation of proposals, interview process and selection of the CMAR.
Prepare a 50% Demoliion Package with plans, list of specifications and cost estimate and submit to TFC for
review and comment.

Incorporate HAZMAT mitigation documents (plans and specifications) prepared by others into the Demolition
Package.

Prepare a 95% Demoliion Package with plans, technical specifications and updated cost estimate
incorporating TFC's comments from the 50% submittal and submit to TFC for review and comment.

Upon receipt of TFC's comments on the 95% submittal, finalize and submit to TFC the 100% Demolition
Package (plans, project manual with technical specifications and final cost estimate) for pricing by the CMAR.
Participate in pre-proposal conference and assist TFC with proposal evaluation and negotiations with the
CMAR for the demolition work.

Provide construction administration services for the Demolition Package. Attend bi-monthly (every two weeks)
site visits during the demolition phase (estimated 2 months).

Prepare a 50% Construction Documents Package with plans, list of specifications and cost estimate and
submit to TFC for review and comment.

Prepare a 95% Construction Documents Package with plans, technical specifications and updated cost
estimate incorporating TFC's comments from the 50% submittal and submit to TFC for review and comment.
Submit Construction Documents for jurisdictional agency review and permitting.
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L. Upon receipt of TFC's comments on the 95% submittal, finalize and submit to TFC the 100% Construction
Documents Package (plans, project manual with technical specifications and final cost estimate) for pricing by
the CMAR.

M. Participate in pre-proposal conference and assist TFC with proposal evaluation and negotiations with the
CMAR for the construction work.

N. Provide construction administration services for the Construction Documents Package. Attend bi-monthly
(every two weeks) site visits during the construction phase (estimated 9 months).

O. Prepare record drawings.

2.0 Additional Services:
Because the effort required for some items of work varies considerably from project to project, and because some items of
work are sometimes provided separately by the TFC, these items of work are not included in the basic services fees and are
charged separately. Additional Services, mutually agreed upon and authorized separately by the TFC in writing, shall be
completed on a lump sum or an hourly basis in accordance with the attached hourly rate schedule. Such additional services
may include:

A. Design of site work

B.  Design of exterior building work

C. Environmental Investigations and analysis.

D. Non-destructive and/or destructive examinations.

E. Any other service not otherwise included in the Basic Services

3.0 TFC-Provided Services:
TFC shall provide Huitt-Zollars with the following:
A.  Access to the Project
B. Background Drawings in AutoCAD of Project
C. Hazardous Materials (HAZMAT) Survey, Testing and Report and Mitigation Plans and Specifications
D. Available Drawings and Reports

COMPENSATION:
1.0 Fee
Our estimated lump sum budget for performing the scope of services are as follows:
CMAR Evaluation and Procurement Phase $ 4,830.00
Demolition Phase
50% Submittal $ 24,490.00
95% Submittal $ 15,930.00
100% Final Submittal $ 6,085.00
CMAR Proposal Negotiations $ 387000
Construction Administration $ 11,780.00
Total Demolition Phase $ 62,155.00
Construction Phase
50% Submittal $ 35,300.00
95% Submittal $ 25,380.00
100% Final Submittal $ 8,500.00
CMAR Proposal Negotiations $ 4,650.00
Construction Administration $ 19,060.00
Total Construction Phase $ 92,890.00



DocusSign Envelope ID: 680EEF8B-7A1C-44DE-979C-BAE26BD7B7E4

DocuSign Envelope ID: B7TEA8980-1D9F-4323-A183-5966C1521E36

2.0 Reimbursable Expenses
Reimbursable expenses shall include fees associated with TDLR ADA Accessibility Submittal, Review and Inspection;
authorized travel and reproduction of construction documents. Expenses are estimated to be $5,000.00.

3.0 Total Proposed Fee
Total proposed fee is $164,875.00.

SCHEDULE:

Our estimated schedule for completing the Basic Services is as follows:
CMAR Evaluation and Procurement Phase 5 calendar days
Demolition Design Phase 6 calendar weeks
Construction Design Phase 8 calendar weeks

AUTHORIZATION:

Should this proposal meet with your approval and acceptance, please send us a TFC professional services agreement for
our execution. We will schedule the above services as soon as we receive your written authorization. If you have any
questions, please call.

Respectfully submitted,
HUITT-ZOLLARS, INC.

2wt

Gregory R. Wine, PE, LEED AP
Senior Vice President

Attachments
Exhibit 1 - TFC Conceptual Layout 1
Exhibit 2— TFC Conceptual Layout 2
Hourly Rate Schedule

The Texas Board of Architectural Examiners (TBAE) has jurisdiction over complaints regarding the professional practices of
persons registered as architects in Texas. TBAE is located in the Hobby Building, 333 Guadalupe, Suite 2-305, Austin, TX
78701. Telephone number: 512-305-9000.
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Houston

2019

HOURLY RATE SHEET
Engineering/Architecture Interior Design
Principal $ 250.00 Sr. Interior Designer $ 140.00
Design Principal $ 230.00 Interior Designer $ 120.00
Sr. Project Manager $ 225.00 Interior Designer Intern $ 90.00
QA Manager $ 230.00
Project Manager $ 200.00 Survey
Sr. Civil Engineer $ 190.00 Survey Manager $ 165.00
Sr. Structural Engineer $ 200.00 Sr. Project Surveyor $ 155.00
Sr. Mechanical Engineer $ 180.00 Project Surveyor $ 135.00
Sr. Electrical Engineer $ 185.00 Survey Technician $ 130.00
Civil Engineer $ 185.00 Surveyor Intern $ 110.00
Structural Engineer $ 185.00
Mechanical Engineer $ 165.00 Survey Crews
Electrical Engineer $ 160.00 1-Person Survey Crew $ 100.00
Plumbing Engineer $ 150.00 2-Person Survey Crew $ 145.00
Engineer Intern $ 130.00 3-Person Survey Crew $ 175.00
Sr. Architect $ 195.00
Architect $ 160.00 Construction
Architect Intern 1 $ 100.00 Construction Manager $ 185.00
Architect Intern 2 $ 120.00 Resident Engineer $ 175.00
Architect Intern 3 $ 150.00 Sr. Project Representative $ 130.00
Sr. Landscape Architect $ 175.00 Resident Project Representative ~ $ 100.00
Landscape Architect $ 135.00
Landscape Architect Intern $ 100.00 Administrative
Sr. Planner $ 250.00 Sr. Project Support $ 95.00
Planner $ 160.00 Project Support $ 75.00
Planner Intern $ 100.00
Sr. Designer $ 155.00 Reimbursable Expenses
Designer $ 130.00 Consultants Cost + 10%
Sr. CADD Technician $ 135.00 Other Direct Costs Cost + 10%

CADD Technician $ 95.00 Mileage IRS Standard Business Mileage Rate
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LIST OF PSP’S PROJECT MANAGER AND SUBCONTRACTORS




DocuSign Envelope |D: 680EEF8B-7A1C-44DE-979C-BAE26BD7B7E4

DocuSign Envelope |ID: B7TEA8980-1D9F-4323-A183-5966C1521E36

TFC Contract No. 18-038-000
Assignment No #4
Project No. 19-011-2509

Huitt Zollars
LIST OF PSP PROJECT MANAGER
AND
SUBCONTRACTORS
(Name, Company Name, Address & Contact Person (Project Manager))
A. PSP Project Manager: Randy Hickey, NCARB, RA, RID (Name)
Huitt-Zollars, Inc. (Company)
10350 Richmond, Ste 300 Houston, TX 77042 (Address)
713-412-2723 (Cell #)
rhickey@huitt-zollars.com (Email)
MEP Engineer Geoffrey Lussier, PE (Name)
E&C Engineers & Consultants, Inc. (Company)
1010 Lamar, Ste 650 Houston, TX 77002 (Address)
281-701-5238 (Cell #)
lussier@eceng.com (Email)
(Name)
(Company)
(Address)
(Cell #)
(Email)
(Name)
(Company)
(Address)
(Cell #)
(Email)
(Name)
(Company)
(Address)
(Cell #)
(Email)
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